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Attached is the Host Site Application (HSA) for the
Superfund Innovative Technology Evaluation (SITE) Demonstration
Program.  To be considered for the SITE Demonstration Program,
respondents must submit an original application and ten (10)
copies by the due date to:
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Host SITE Solicitation 003

Introduction  
The U.S. Environmental Protection Agency (EPA) is engaged in

an effort to demonstrate and verify the cost and performance of
new environmental clean-up technologies.  The Superfund
Innovative Technology Evaluation (SITE) Program offers a
mechanism for conducting joint technology
demonstration/evaluation projects between the private sector, EPA
and other Federal and state agencies.

This solicitation focuses on parties responsible for
hazardous waste site cleanup and their technology needs.

     The purpose of the SITE Program is to demonstrate and verify
field application of innovative remediation technologies on
actual hazardous waste.  The results of the evaluations provide
reliable engineering, performance and cost information for clean-
up decision makers and technology vendors.

Solicitation Objectives
The purpose of this Host Site Application (HSA) is to

solicit hazardous waste sites that are available to host full-
scale demonstrations of innovative, alternative treatment
technologies.  Through this program, sites can assess ��� �� ����

innovative technologies under controlled conditions for the
purpose of planning and evaluating remedial options.

This solicitation should be of interest to private firms,
and federal and state agencies that have regulatory or financial
responsibility for on-site hazardous waste remediation. 

Solicitation Structure
        This HSA consists of three (3) sections:

Section 1: Abstract of program requirements and areas of interest
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for this solicitation.

Section 2: Application requirements and a description of the
criteria used to evaluate applications.

Section 3: Cover Page and Site Fact Sheet that are to be filled
out by the applicant for return with the Application.

Attachment A  outlines roles and responsibilities of EPA, the
technology developer, and site representatives.  It also includes
a schedule for a typical demonstration.

Attachment B  includes a sample application. (Not available
electronically)

SECTION 1.  PROGRAM REQUIREMENTS AND AREAS OF INTEREST.

PROGRAM REQUIREMENTS
The host site must be able to provide or leverage funding to

bear the cost of preparing the site for the technology
demonstrations. Site preparation activities include providing
power, site access, and physical support for the process (paving,
concrete pad, containment, etc.)  Proper disposal of waste
generated during the demonstration is also the responsibility of
the site applicant.  Experience has shown that technology vendors
may need assistance from the host site to cover expenses incurred
during the demonstration.

EPA provides support for specific tasks in the demonstration 
including test plan preparation, rigorous sampling and analysis,
and report writing.

Funds are not exchanged between EPA and site
representatives.  Prior to the demonstration, a no-funds
agreement is signed by the site representative(s) and EPA to
define the areas of responsibility.

The application developed in response to this HSA will be
the basis for the agreement with EPA and must, therefore, contain
sufficient details about the proposed site and the actual
contaminants involved. 

SITES OF PRIMARY INTEREST
The selection of sites for the SITE Program will be based on

the needs of EPA, other Federal agencies and the user community. 



5

The SITE Program maintains an ongoing dialogue with the user
community, EPA Regional Project Managers, Superfund Technical
Liaisons, State Environmental Agencies, and other Federal
Agencies.  This assures that the program addresses the needs of
personnel who are directly involved with site remediation.

The SITE Program has an interest in receiving responses from
any site that has a specific site problem that requires clean-up. 
The SITE Program has particular interest in evaluating in-situ
and lower cost technologies.   High priority areas of interest are
listed below:

1. Groundwater containing :
Contaminant plumes with both hazardous organic and
inorganic compounds
DNAPL, especially in fractured bedrock or karst
environments
PCBs or other chlorinated aromatics
Creosote
Phenols

2. Soils containing :
Metals
Pesticides
Chlorinated Compounds
Aromatics
Creosote
Phenols

3. Sediments containing :
Pesticides
Chlorinated Compounds
Aromatics
Metals

4.   Other Areas :
Containment -

Alternative Caps
Walls/Bottoms
New Materials/Delivery Systems

In-Situ-
New Materials/Processes
Evapotranspiration Covers

Technologies such as data management systems, thermal
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destruction systems, and solidification are of lower priority to
the program.

SECTION 2. APPLICATION REQUIREMENTS AND EVALUATION CRITERIA

GENERAL
Each site must submit an application to be considered for

acceptance into the SITE Program.  EPA may select more than one
applicant. Each site may choose to evaluate multiple
technologies. The application should follow the "Outline of
Evaluation Criteria" shown later in this section. The general
descriptions of evaluation criteria in this outline are provided
to assist the applicant in addressing the criteria; they do not
represent comprehensive discussions of each element.

There are 2 parts to this solicitation; Part A should be
filled out by all applicants.  Part B should only be completed by
those applicants who are proposing technologies for evaluation.

The number of pages presented in Part A of the proposal
should not  exceed  twenty (20) , including charts, tables,
diagrams, and drawings.  Previously acquired data is particularly
encouraged as part of the application and reports or papers
covering the offered site may be appended to the proposal.
Company literature, resumes, and references may also be attached
as appendices, but all appended materials will be  counted toward
the 20-page limit for application length.  Do not include
proprietary data or confidential business information in the
application.

The number of pages presented in Part B should not exceed
five (5) pages .

An original  and ten (10)  copies of the application are
required.  After review of all applications, EPA may request a
meeting with the site representative to discuss questions or
concerns raised during the review process.

REVIEW AND SELECTION PROCESS
Applications will be reviewed by a panel made up of

representatives from EPA and other state and Federal agencies. 
Applicants will be selected on the basis of: their readiness and
suitability for hosting a field-scale demonstrations; their
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applicability to Superfund situations; their amenability to
innovative technology remediation; and their potential for
providing information addressing problems common to a large
number of hazardous waste sites.  Selection or rejection of a
proposed site by EPA will reflect a judgement based on the
material presented in the application and the needs and resources
of the SITE Program.  All applicants will receive a written
response outlining the results of the review.  The SITE Program
reserves the right to reject any and all applications based on
technical review or insufficient EPA funds. 

SOLICITATION SCHEDULE
This solicitation for host sites will be conducted according

to the following schedule:

������������ �

�� 
���� ������� ��� ����

������������ 
�� 
��� ������� �� ����

����������� ��� ����
� !������� ��� ����

"�� ������� �# ������ �������


��� ����
 $���% �� ����

&�
 ��
�
 �� ���� ��


�  ������
 $���% �'� ����



8

OUTLINE OF EVALUATION CRITERIA
The following is an outline of the evaluation criteria which

the application should follow.

PART A (To be completed by all applicants)
I. Site Factors
II. Site Characterization Factors
III. Regulatory Factors
IV. Logistical Factors

Part B. Technology Factors
(To be completed by applicants who are proposing specific
technologies for demonstration and Evaluation)

The following section discusses this outline in greater
detail.  Suggested page lengths for addressing each factor and
relative weights are also listed.  The weight factor is an
indication of the importance of the selection factor.

PART A.

I. Site Factors  (1-2 pages, 10% weight)

A. Description of Site/Facility: site name, location, owner and
operator.  

B. Site History: previous use of the site and the method or
means of site contamination.  Drawings showing the locations
of contamination and infrastructure, photos showing history
of contamination and infrastructure, and diagrams may be
used as appropriate.

General Guidelines: Application should have a good description of
site history and facility.  It should be well written, clear,
with relevant diagrams.  There should be neither large gaps in
information nor contradictory information that would lead the
reviewers to question the applicant’s basic knowledge of the
site.

II. Site Characterization Factors  (4-5 pages, 30% weight)
1. Contaminants or hazardous wastes present at the site

2. Levels of contamination present at the site
3. Contaminated medium or media
4. Current remediation or monitoring efforts underway
5. Site geology and hydrology

General Guidelines.  Primary interest will be in well
characterized sites that have contamination problems which are
common yet difficult to treat. The contaminants should be of high
priority.  If there are other compounds present which will
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interact with contaminants or cause analytical interference, then
this should be noted and relative levels of the various compounds
should be given.  Vertical and horizontal extent of contamination
should be known.  Location of contamination including depth below
the surface and depth to the water table should be given. 
Information on the permeability of the site’s geologic formations
is desired. 

III. Regulatory Factors  (2-4 pages, 30% weight)
1. Summary of Risk Assessment Findings
2. Clean up goals
3. Summary of Record of Decision (ROD)or of other remedial plan

of action.
4. Summary of state and/or federal regulatory agency’s

involvement with site
5. Schedule for proposed remedial action

General Guidance.  If a risk assessment has been performed, the
results should indicate that site remediation is necessary.  If
clean up goals have been set, then these should be presented and
should be realistic.  Relevant ROD material should be presented. 
If applicant is proposing an action that is an alternative to a
signed ROD or other agreed upon plan, then the rationale for the
alternative(s) should be presented. 

It is desirable that applicant have support of the
appropriate regulatory agency in pursuing demonstration and
implementation of innovative technologies.  For example, a joint
submission from both the site owner and the regulatory agency
would be advantageous.  If there is a remedial action schedule
for the site, then the schedule be flexible enough to allow time
to organize a SITE demonstration (Approximately 3 months is
needed initially to plan the demonstration.) 

IV. Logistical Factors  (2-4 pages, 30% weight)

1. Site accessibility.
2. Infrastructure Support. (water, utilities, excavation

services, test area, etc. for demonstration)
3. Ecological Factors.

General Guidance.  The site must be accessible and be able to
provide needed utilities for the demonstration.  There should be 
space available to carry out the demonstration (space is needed 
for equipment, support area, etc.)  It is desirable that
applicant be able to provide or otherwise leverage logistical
support for the demonstration.  Aside from utilities and
accessibility, logistical support also includes items such as
excavation, demolition, disposal, and assistance in technology
vendor’s expenses.  If logistical problems are foreseen, then
applicant should be committed to resolving these issues. 
It is preferable that a technology demonstration will not have
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any adverse effect on the ecology, e.g., endangered species,
wetlands, other protected areas present.  However, the presence
of these ecological concerns may necessitate use of innovative
technologies.  If this is the case then the site may be of higher
interest to the SITE program.

PART B.  TECHNOLOGY FACTORS

If applicant is proposing specific technologies for
demonstration, then this section should be completed.  If a
vendor is a candidate for a technology demonstration or remedial
action at this site, the vendor should be identified and the
technology briefly discussed.  Applicant should cite the merits
of the technology and should give clear evidence that the
proposed technology is a potentially better alternative over
conventional technologies.  Application should include the
following type of information.  

1. Technology description
2. Advantages of technology over more conventional treatment
3. Scale of technology e.g., bench, pilot, full scale
4. Relevant performance data
5. Availability of the technology

The application will be evaluated based on the response to this
requested information.
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Section 3
Cover Page And Fact Sheet

HSA-003

The following pages are to be filled out
and placed on the front of the application .
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Cover Page And Fact Sheet
HSA-003

APPLICATION NUMBER ____
(To Be Completed by EPA)

DATE SUBMITTED: ________________________

DATE RECEIVED:  ________________________
(To Be Completed by EPA)

APPLICATION
TITLE:_____________________________________________________________

SITE
NAME:_____________________________________________________________________

SITE OWNER
OR OPERATOR:____________________________________________________________

ADDRESS:_______________________________________
        

 ________________________________________

 ________________________________________

CONTACT PERSON:________________________________

ADDRESS: ________________________________________

________________________________________

________________________________________

PHONE NUMBER:(_____)___________________ext.  FAX: (____)_
  e-mail:    __________________

Part A.  Priority area identified (check all that apply): 

1. Groundwater containing:
___Contaminant plumes with both hazardous organic and inorganic 
    compounds
___DNAPL, especially in fractured bedrock or karst environments
___PCBs or other chlorinated aromatics
___Creosote
___Phenols

2. Soils containing:
___Metals
___Pesticides
___Chlorinated Compounds
___Aromatics
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___Creosote
___Phenols

3. Sediments containing:
___Pesticides
___Chlorinated Compounds
___Aromatics
___Metals

4.   Other Areas:
___Containment-

___Alternative Caps
___Walls/Bottoms
___New Materials/Delivery Systems

___In-Situ-
___New Materials/Processes
___Evapotranspiration Covers

___Other________________________________________________

Part B.
Innovative Technology identified       Yes        No
Specific vendor identified             Yes        No
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The specific activities addressed below identify roles and
responsibilities of the host site, the developer, and EPA.  While
individuals from different offices and groups within EPA may be
involved in each demonstration project, The EPA SITE Program only
assigns one person to manage each site, an EPA SITE Project
Manager (PM). The developer(s) and the host site representative
will have one point of contact (the PM).  SITE also assigns a
contractor to support the demonstration work efforts of the SITE
project manager.  This contractor assists with and/or conducts
all aspects of the technology evaluation in cooperation with the
EPA project manager, the developer(s), and the host site
representative.

Interested parties that are willing to host a SITE
demonstration will submit information to the Program. Sites will
be prioritized based on the demonstration needs of the user
community and the research focus areas identified in the
solicitation.  Final site selections will be made based on an EPA
team review of each application.  The submitted site information
will be reviewed against a set of review criteria.

The SITE Program will provide the cost associated with
technology evaluation plan preparation, field sampling, analysis
and reports.  Site hosts will be expected to provide
infrastructure support to the project and residual waste disposal
and costs.  Technology vendors will be expected to provide their
own resources to the demonstration (e.g. equipment, operation,
maintenance) or form a financial relationship with the host site.

There is no contractual agreement between the SITE Program
and the site and no funds will be given to the site as part of
this agreement.   Cooperative arrangements or Memoranda of
Understanding between the SITE Program and the parties
responsible for the host site will form the relationship between
the SITE Program and the host site. 
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A typical SITE Demonstration schedule is as follows:
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0 Selection into the program

3 -4* Site visit

8-12 Demonstration plan

12 - 52 Demonstration

16 - 36 Abbreviated summary is produced

20 - 52 Final report

* Site only applicants add 2 - 6 months for technology selection

��� ��
���
	�	�	�	�
��� ��
���
	�	�	�	�
��� ��
���
	�	�	�	�
��� ��
���
	�	�	�	�

This section outlines the responsibilities of EPA and other

participants in the demonstration. The EPA SITE Program will work
cooperatively with the developer, host site representatives,
state and local agencies, and other participants involved in the
planning and performance of the technology demonstration.

Initial Work Efforts

EPA will screen potential demonstration sites based on
responses to this Host Site Application (HSA).   EPA
will conduct an on-site inspection of the host site and
recommend any changes necessary prior to providing the
final approval of the facility.

Once a technology is matched to a host site, EPA will
arrange a kick-off meeting for the EPA regional Office,
Other EPA representatives, host site representatives,
the developer, and contractors.

EPA may provide assistance in addressing regulatory
requirements for the developer and the host site.

EPA will assist the host site owner in locating appropriate
potential technologies to remediate the site 

EPA will work with the host site representatives and the
technology vendor to determine a project schedule that
is mutually acceptable and feasible for the
demonstration.
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Demonstration Plan

EPA SITE, with assistance from the developer and the host
site representative, is responsible for the development of a
demonstration plan.  The basic design of the demonstration plan
consists of four sections: an Operating Plan; a Sampling and
Analysis Plan; a Health and Safety Plan; and a Quality
Assurance/Quality Control (QA/QC) Plan.  EPA intends to use its
support contractors to provide information and coordination
during the design and critical review of the demonstration plan.
EPA will bear the cost of developing the plan, and EPA will
provide internal review and final approval of the plan.

EPA will observe the operation of the tested system and will
evaluate the project.  The primary role of EPA will be to
implement the demonstration plan.  

1. SITE will write the Operational Plan with input from the
site representative and the technology developer.  The plan
will describe the specific operation of the process and how
the test will be performed.

2. SITE will be fully responsible for the sampling and
analytical program, and will bear the associated cost. 
Other participants in the demonstration may propose a
sampling and analytical system that would be scientifically
adequate to evaluate the effectiveness and safety to human
health and the environment.  EPA will then negotiate a
mutually acceptable sampling and analytical program.  All
sampling equipment and appropriate analytical facilities
capable of sampling for and performing chemical, biological,
and physical analyses, will be furnished by EPA.  EPA will
provide the site representative with the analytical results
as soon as these become available. 

3. The SITE Program, with input from the host site
representative and the technology developer, will prepare a
QA/QC plan that meets EPA's criteria.  The QA/QC project
plan, including the sampling and analysis portion of that
plan, shall be approved by the EPA SITE PM and quality
assurance officer as a part of an established procedure. 
EPA will write the final QA/QC plan for the demonstration.

4. EPA will obtain any health and safety plans from the host
site.  The health and safety plan will be incorporated into
the demonstration plan for the technology selected for the
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demonstration.  EPA will bear the cost for planning,
writing, and implementing the health and safety requirements
for EPA contractor personnel engaged in sampling or other
evaluation activities. 
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Field Demonstration

1. EPA will perform the sampling and analysis activities in
accordance with the QA/QC and sampling and analysis plans. 

2. EPA will implement the Health and Safety Plan, and provide a
Health and Safety Officer. 

3. EPA will implement a QA/QC field audit for sampling and
analytical efforts. 

4. Throughout the demonstration, EPA will record and document
all activities, note any problems and solutions, and assist
when necessary in solving problems.

Reports

The products of each demonstration project will generally be
two EPA reports; a Technology Capsule and an Innovative
Technology Evaluation Report.  EPA will provide interpretation of
all data acquired during the conduct of the demonstration and the
host site representative will receive a review copy of the draft
final project reports prepared by EPA.  The draft reports will be
peer reviewed by qualified scientific and engineering personnel.

���� ���� �������������������� ���� �������������������� ���� �������������������� ���� ����������������
The host site may provide assistance in selecting innovative

technologies for a demonstration in 3 ways: 1) solicit general
innovative technologies through a formal SITE solicitation, 2)
propose one or more technology specific areas in the response to
this Host Site Application (e.g., biological treatment,
containment, extraction), or 3) propose a site need and suggested
multiple vendors for demonstration in the response to this Host
Site Application.

The developer is responsible for mobilizing equipment and
personnel to the site, and preparing the technology for the
demonstration, and associated costs. However, the host site may
form a financial relationship with the technology vendor to cover
all or part of the vendor costs for the technology demonstration.

Initial Work Efforts
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1. Host site representatives will provide proof of all permits
necessary to conduct a demonstration.

2. The host site representative will attend a kick-off meeting
with EPA, EPA's contractor(s) and any other necessary
individuals.

3. The host site is responsible for all logistical requirements
for the demonstration.  Specific logistical requirements
might include, for example, availability of utilities,
availability of certain types of test materials (e.g.,
contaminated liquids, soils), land area sufficient for
setup, proximity to support facilities such as machine
shops, elimination/minimization of geographical or
geological restrictions, security provisions, and personnel
safety provisions. 

4. The host site will provide all necessary data related to the
hydrogeology and other site conditions, results of
feasibility studies, and results of waste analysis. The host
site representative will specify any restrictions regarding
the use of the site for the demonstration project and will
negotiate with EPA a legal access agreement, or shall
otherwise provide written confirmation of the acceptability
of access to the site by EPA and/or contractors and
consultants.

5. The host site representative shall participate in presenting
information about the demonstration to the public through
the Community Relations Activities.

6. The host site representative will supply informational
materials for general EPA publications.

Site Preparation

EPA SITE, the host site representative, and the technology
developer will develop the requirements for preparing the site
for the technology demonstration.  The host site will supply the
support needs for carrying out a demonstration, such as bringing
power and waste material to the process location, and providing
adequate physical support for the process (paving, pad, or
containment).  Other site preparations may include excavation and
hauling of soil, providing holding tanks for groundwater or
slurries, and removal of large debris.  The above items will be
derived from a list of site preparation needs prepared by the
developer after a final site selection is made.  The cost for
site preparation activities will be the responsibility of the



	


host site.
Demonstration Plan

1. The site representative will have the opportunity to provide
input to development of an adequate sampling and analytical
program for the technology.  The program may include
provisions for appropriate chemical analyses as well as
bioassay as means for screening samples for detailed
chemical constituents, toxicity, mutagenicity,
carcinogenicity, and teratogenicity.  The host site will
then negotiate with EPA a mutually acceptable sampling and
analytical program.

2. The host site representative will have input to EPA
regarding elements of a Health and Safety Plan for the
demonstration of the technology.  The host site will ensure
that steps are taken to protect their on- and off-site
personnel from hazards resulting from the testing, and will
consider the H&S Plan as one of the testing site
requirements.

Treatability Studies

1. In some cases it may be necessary to conduct treatability
studies on waste from the site prior to demonstration. 
Conduct of these tests, possibly at the Developer's
facility, along with the operational cost, are the
responsibility of the host site and/or the technology
developer.

2. The EPA will assist the in designing treatability studies
and producing operating and sampling plans.

Demonstration

1. The host site will advise EPA of any ongoing or impending
situation relative to the execution of the test that will,
or could, violate permitted operating conditions for the
specific technology under test.  This requirement applies
regardless of whether EPA or the developer is the designated
permittee.

Post-demonstration

1. The host site is responsible for demobilization or removal
of any special site preparation materials (unless decided
otherwise). 
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2. The host site will be responsible for handling any residual,
by-products or debris material for disposal, treatment, or
containment from a demonstration conducted at their
facility. 

Reports

1. The host site will allow EPA or EPA contractors to
photograph the demonstration system during set-up, testing,
and dismantling. 

2. The host site will assist in preparation and review of the
final project reports upon completion of testing.

3. The host site will provide comments on the draft Technology
Capsule and Innovative Technology Evaluation Report.



		

The EPA SITE Program, the host site representative, and
technology developer will cooperatively develop a schedule for
the demonstration.  This schedule will be based in part on the
duration of the test that is necessary to accomplish the
demonstration and evaluation of the technology.  The overall
project schedule will include estimates of time needed to prepare
the host site for the demonstration.

The discussion of responsibilities has been confined to
those tasks associated with the initiation and implementation of
the demonstration program.  Many events must occur in order for
the program to evolve into a demonstration.  A comprehensive list
of activities will be discussed in greater detail when EPA meets
with those host sites that are accepted or conditionally accepted
into the SITE program. 

EPA's acceptance of a site into the SITE Program is
dependent in large part on statements made by in response to this
HSA.  If statements made in the application concerning key
aspects of the project (e.g. availability of equipment,
personnel, etc.) are determined to be incorrect after the site is
accepted in to the SITE Program, EPA may reevaluate acceptance of
the site.
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A. SITE FACTORS (2-3 pages, 20% weight)

1. Description of site or facility

AAA Hydrocarbons, Inc. (AAA), operates a chemical
manufacturing facility just north of Bedford Falls,
Wyoming, at a site covering about 2,200 acres.  AAA
owns a number of smaller parcels in the Bedford Falls
area, one of which is identified as the  Tar Waste
Landfill (TWL).  The TWL is located about 5 miles east
of AAA’s primary manufacturing facility in a mainly
rural area.  The TWL, which encompasses about 
6 acres (measuring 475 feet by 550 feet) and grades
slightly to the south, is covered mostly in short
grasses with a few small trees towards its northwest
corner.  The entire site is surrounded by a chain-link
fence, with an access road entering from the west.  The
surrounding area is predominantly flat with a few
rolling hills to the north.  The nearest surface water
body is Elk Creek, located 1.5 miles west of the site. 
Elk Creek flows south and enters the Bison River about
3.5 miles from the TWL.  Most of the land in the area
is used for cattle grazing and farming, and the nearest
residence is about 1 mile north of the site.  A cluster
of 15 residences is located about 3 miles south of the
site.

2. Site History

The TWL property was purchased by AAA in 1970 to be
used exclusively for landfilling wastes generated by
production processes at the primary facility.  In 1971,
the north-central portion of the site was excavated
over a 2-acre area from 4 to 8 feet below ground
surface (bgs).  AAA immediately began placing waste
materials in the excavation and excavated other
portions as necessary.  According to AAA, wastes placed
in the TWL were predominantly highly viscous coal tar
fractions combined with sand and gravel, along with a
moderate amount of construction debris.  Waste
materials were periodically covered with clay fines to
prevent surface water discharges of wastes from the
excavated areas.  The TWL was periodically used by AAA
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until late 1974, and it is estimated that the site
received over 2,500 cubic yards of waste materials. 
After ending waste deposition into the landfill, AAA
covered the excavated areas with about 1 foot of
compacted clay.  No other operations or landfilling
have occurred at the site since 1974.

In 1993, as part of State of Wyoming (State)-required
investigations into former waste disposal sites, AAA
installed a number of groundwater monitoring wells on
and off site.  Analytical results revealed organic
contamination in the groundwater comprised  mainly of
polycyclic aromatic hydrocarbons (PAH).  AAA has
conducted further studies to characterize the
groundwater conditions in the area and the extent of
contamination.  Negotiations are underway with the
State to determine an appropriate groundwater cleanup
methodology.

B. SITE CHARACTERIZATION FACTORS (2-3 pages, 25% weight)

1. Contaminants or hazardous wastes present at the site

The majority of the materials placed into the TWL by
AAA were reportedly coal tar fractions.  AAA
hydrogenated coal tar under pressure to form various
petroleum-like fuels and other compounds.  It is
believed that the fractions placed into the landfill
were mainly (1) light oil, containing benzene, toluene,
xylenes, cumenes, coumarone, and indene; and (2) heavy
oil, containing naphthalene, acenaphthene,
methylnaphthalenes, fluorene, phenol, cresols,
pyridine, and picolines.  Based on analytical data,
contaminants from the coal tar fractions have
apparently leached into the local groundwater.

   2 and 3. Contaminated media and levels of contamination
present at the site

Soil and groundwater contamination have been identified
at the TWL, although a demonstration at the site would
focus on groundwater remediation.  The primary
contaminants are benzene, acenaphthene, toluene, and
phenol.  Analysis of groundwater collected from three
on-site monitoring wells located downgradient of the
former fill areas has revealed contamination down to 35
feet bgs in the following concentrations: benzene
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ranging from 2 milligrams per liter (mg/L) to 7 mg/L;
acenaphthene ranging from 4 mg/L to 10 mg/L; toluene
ranging from 1.7 mg/L to 
12 mg/L; and phenol from 17 to 25 mg/L.  Benzene and
phenol are the only contaminants that have been
detected in off-site monitoring wells, which are
located about 50 feet from the southern border of the
TWL.  Benzene has been detected at concentrations
ranging from 0.003 mg/L to 0.02 mg/L, and phenol has
been detected at concentrations ranging from 0.40 mg/L
to 3.4 mg/L.

4. Current remediation or monitoring efforts being
conducted

No remediation has been performed at the site, although
AAA has installed a number of groundwater monitoring
wells on and off site.  The clay layer placed on the
surface of the landfill after waste disposal ended
displays signs of erosion from heavy rains and cracks
from dry periods, although no waste material is
exposed.

5. Site geology and hydrogeology

The TWL is located in a former alluvial sedimentation
basin.  The site is underlain to about 1.5 feet bgs by
topsoil and loess, followed by interbedded sand, silty
sand, and gravel (upper sand layer) to about 35 feet. 
This material overlies a tight clay layer (clay layer)
extending to about 130 feet bgs.  A sand and gravel
layer (gravel layer) with thin, interbedded clay seams
lies below the clay layer and extends to about 350 feet
bgs.  Based on soil borings performed at the site for
the installation of the monitoring wells, along with a
review of area well logs, all of the formations
underlying the site are believed to be continuous over
a fairly large portion of the surrounding region. 
Boring logs for wells installed at three farms located
about 
2.5 miles from the site show the tight clay layer as
thinning to about 15 feet, with the upper sand layer
extending to about 95 feet bgs. 

The upper aquifer in the TWL area is the upper sand
layer.  The water table in the area is present at about
20 feet bgs and groundwater flows towards the south and
the Bison River.  AAA has determined that the hydraulic
conductivity of the sand layer ranges from 10 -3  to 10 -4
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centimeters per second.  The nearest drinking water
well is located 1 mile north of the site and is
screened at about 450 feet bgs in the sand and gravel
layer.  The nearest downgradient drinking water well,
which is at one of the farms 2.5 miles south of the
site, is screened in the lower sand and gravel layer at
about 400 feet bgs.  On the adjacent property, a
groundwater well screened in the upper sand layer at
about 70 feet bgs is used to supply drinking water to
farm animals.  Drinking water for the residential area
located 3 miles south of the site is supplied by a
combination of two groundwater wells screened at 450
feet in the gravel layer, with the Bison River serving
as a backup source.

C. REGULATORY FACTORS (2-3 pages, 20% weight)

1. Risk Assessment

In 1995, AAA performed a risk assessment for the TWL
area to determine if contamination from the landfill
may have a negative impact on the surrounding human
population or ecological areas.  The risk assessment
concluded that contamination detected in groundwater
from the upper aquifer south of the site could present
a risk to humans when used for agriculture, and farm
animals when used for drinking water.  Calculations
were derived from the hydraulic conductivity of the
upper aquifer, combined with contaminant concentrations
and distance.  The risk assessment stated that it is
possible that natural attentuation could degrade
contamination in the groundwater to concentrations
below risk-based contaminant levels specified for
humans.  

2. Permits currently held by the site and permits that may
be needed before hosting a demonstration

No permits are currently held by AAA for the TWL and
the only permit that may be necessary would be for on-
site storage of excavated soil.  The State has informed
AAA that a full RCRA permit would not be necessary for
soil storage on the site.

3. Proposed cleanup levels or goals

The State and local regulatory agencies have performed
an assessment of regional groundwater use and the
probability of its use in the future.  These agencies
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consider the upper and lower aquifers of the area Class
I aquifers suitable for domestic use.  No domestic
wells are screened in the shallow aquifer within at
least 4 miles of the site.  For groundwater
contamination at the TWL, AAA and the State have agreed
on groundwater cleanup levels provided in the Wyoming
Water Quality Rules and Regulations , Chapter XVII,
Sections IX, Appendix X, and Appendix A.  The following
list displays Wyoming groundwater cleanup levels for
the primary contaminants in groundwater at the TWL:

Benzene: 0.005 mg/L
Acenaphthene: 1.9 mg/L
Toluene: 1.0 mg/L
Phenol: 19.0 mg/L

These concentrations are at or below federal maximum
contaminant levels (MCL) for groundwater.  Wyoming’s
regulations include the protection of water in the
vadose zone, which will require consideration at the
TWL.  

4. Records of decision or proposed remedial actions
currently being considered for the site

AAA is required under Wyoming Statute Title 35, Chapter
11, Article 3 to remediate groundwater contamination
depending on the current or potential use of the
aquifer.  Eventual remediation of the source area will
be required, which is under negotiation with the State. 
Because the shallow aquifer in the TWL area is
classified as a Class I aquifer, the cleanup levels
listed in Part 3 above must be followed.  AAA and the
State have signed an agreement for the remediation of
contamination in the shallow aquifer through the use of
an innovative treatment technology referred to as an in
situ biological wall (IBW).  A pump-and-treatment
system was discussed for remediating groundwater
contamination at the TWL; however, the State prefers to
avoid a groundwater-to-surface water discharge, and the
logistics of installing an on-site wastewater treatment
system make it an impractical option.  The State has
agreed to allow pacement of the IBW along the southern
border of the site, even though organic contaminants
have been identified in off-site monitoring wells.  The
owner of the land immediately south of the AAA property
will not allow installation of the IBW on his property. 
The State believes that if the wall is installed along
the south border of the TWL and contaminant migration
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from the property is halted, natural attenuation will
reduce the concentrations of contaminants that have
already migrated from the site to below regulatory
levels. 

D. LOGISTICAL FACTORS (2-3 pages, 25% weight)

1. Site accessibility

The TWL is easily accessible from State Route 30, which
is about 2 miles west of the site.  A gate wide enough
to allow the passage of a semi-trailer is located on
the west side of the site, and because the site is
predominantly flat, movement throughout would not be
limited.  There are no paved roads on the site property
and during heavy rains the site can become muddy. 
However, because of the underlying sand, the site tends
to drain quickly.

2. Infrastructure support (such as utilities and water)
   for the demonstration

Installation of the IBW will require no permanent
utility hookups or water supplies.  A portable
electric generator can be used at the site and
initial process water can be supplied by tanker
trucks.  AAA will be responsible for the contracting
requirements and costs associated with temporary
utilities. 

 
3. Approximate location of equipment set up

The IBW will be installed along a 300-foot portion
of the south border of the site. Groundwater
monitoring has indicated a wall of this size will
intercept the contaminant plume migrating from the
source area on site.  AAA will rent a utility
trailer during the installation phase of the
demonstration, which will be used as a general
meeting area and for storage of small equipment. 
The trailer will be removed after installation,
although a storage shed will be constructed by AAA
at the site to house sampling equipment and health
and safety gear for future sampling events.  A
cellular telephone will be rented by AAA when the
IBW is installed, and also during future sampling
events.
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4. Quantity and location of waste to be processed

AAA estimates that about 1,555 cubic yards (yd 3) of
soil will be excavated in stages for the placement
of the IBW.  About 1,300 yd 3 of the excavated soil
will be staged adjacent to the trench, mixed with
gravel and the proprietary compound, and then placed
back into the trench.  Excess soil (about 255 yd 3)
will be analyzed and placed in a storage area to be
erected at the north end of the site, and eventually
added to the on-site source materials. 

5. Ecological factors (such as endangered species,
wetlands, or other protected areas)

No endangered species, wetlands, or other protected
areas have been identified that could affect
remediation considerations for the TWL.  The driving
remediation factor at the site is the prevention of
off-site migration of contaminated groundwater.  To
prevent the overland migration of contaminated soil
from rain storms, AAA will erect a temporary berm
composed of straw bails, plastic sheeting, and a
collection area along the south border of the site. 
Collected storm water will be analyzed and handled
appropriately by AAA depending on contaminant
concentrations.

E. TECHNOLOGY FACTORS (less than 5 pages, 10% weight)

1. Listing and assessment of innovative technologies
that merit consideration for remediation of site

AAA has worked closely with the State to identify
potential groundwater remediation measures for the
TWL.  Because of the remote location of the site,
the types of technologies that could be implemented
at the site are limited to those that do not require
long-term utility connections.  A feasibility study
to determine applicable remediation technologies was
performed for the TWL in 1996.  After a number of
discussions with regulatory agencies, AAA selected
the IBW developed by New Methods, Inc. (NMI).

The IBW degrades organic contamination through
enhanced biological activity.  NMI has developed a
proprietary compound that causes the long-term
enhancement of biological activity, which has shown
to be especially effective in reducing contaminant
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concentrations of PAHs.  The exact reasons for the
proprietary compound’s enhancement of the biological
activity is not clearly understood, although NMI
theorizes that the compound serves as a type of
“super nutrient” for the bacteria.  What makes the
IBW developed by NMI innovative is that the
proprietary compound contains oxygen, which is
adsorbed by the bacteria, and that an IBW requires
little maintenance after installation.  An
occasional “compound boost,” composed of thinned
proprietary compound, is injected into the IBW
through 2-inch-diameter wells.  The amount and the
timing of the compound injection depends on various
factors, including wall depth and groundwater
contaminants.  Because the hydraulic conductivity of
the IBW will be greater than that of the surrounding
formation, the injected compound will tend to
migrate throughout the wall rather than into the
surrounding formation.

In early 1997, NMI conducted a pilot-scale
demonstration of the IBW at the TWL to determine the
technology’s effectiveness at reducing
concentrations of PAHs in groundwater.  The pilot-
scale test generally involved constructing a box
containing an IBW measuring 4-feet by 4 feet with a
thickness of 2 feet.  Composited source material
from the TWL was placed on the upgradient portion of
the IBW, while clean sandy soil was placed on the
downgradient portion.  A separate leach test was
performed on the source material to determine
baseline contaminant concentrations.  Purified water
was allowed to seep into the source material and
then permeate through the IBW.  Samples were taken
from the clean soil and analyzed.  Concentrations of
contaminants were below required regulatory levels
for the TWL.  After determining the feasibility of
using an IBW at the TWL, especially to a depth of
about 35 feet, AAA elected to install a full-scale
IBW.  

A trench for the wall will be excavated about 15
feet north of the fence at the south border to allow
the free movement of a track-hoe.  The trench will
be excavated to just into the tight clay layer to
about 36 feet bgs and will measure about 4 feet in
width.  Soil will be excavated in 20-foot segments
and a slurry mixture will be added to the trench to
keep it open while the excavated soil is mixed with



the gravel and proprietary compound.  The slurry
mixture to be used will not permanently coat the
trench walls.  As a second 20-foot section of trench
is excavated, the soil/compound mixture will be
added to the trench.  This methodology will be
continued for the proposed length of the trench. 
After a 2-week period, 2-inch-diameter wells will be
installed into the trench every 30 feet.  NMI
estimates that a compound boost will be necessary at
the TWL about once per 6 months.  AAA will be
responsible for the cost of excavation, injection
well installation, and future compound boosts.  AAA
would like the U.S. Environmental Protection Agency
to pay for the costs of groundwater analysis for the
first 6 months after the IBW is installed and
perform data analysis on the performance of the IBW.


